

Statement of Pre-Bid Queries received from the prospective bidder in respect of Tender Notice No.HIGH COURT/SERVER/297/2024 dated 30/07/2024

Meeting date 08/08/2024 (Through Video Conferencing)

Sr. No.	Name of the Company	Tender Section No.	Tender Page No.	Tender Clause No	Existing Clause details	Clarification Sought	Reply of the Committee
1	Riya Infotech	1.48 Installation Process	30	1.48.2	Maximum Period for Delivery from the date of Purchase order: 4 weeks Maximum Period for installation from the date of purchase order including delivery period: 6 weeks	Kindly amend delivery period 8 weeks and Installation 10 weeks	The prospective bidder has not participated the pre-bid meeting. No Change
2	Riya Infotech	Tender Document	1	Rate Contract	This Rate Contract will be valid for a period of two (2) years from the date of signing of Contract	Due to changes in US\$ fluctuations, kindly amend validity of Rate Contract to maximum 6 months	The prospective bidder has not participated the pre-bid meeting. No Change
3	CCS Computers Pvt. Ltd.	1.48 Installation Process	30	1.48.2	Maximum Period for Delivery from the date of Purchase order: 4 weeks Maximum Period for installation from the date of purchase order including delivery period: 6 weeks	Kindly change it to Maximum Period for Delivery from the date of Purchase order: 8 to 10 Weeks. Maximum Period for installation from the date of Purchase order including delivery period: 12 Weeks	The prospective bidder has not participated the pre-bid meeting. No Change
4	CCS Computers Pvt. Ltd.	1.51 LIQUIDATED DAMAGES	32 & 33	1.51.2High Court shall be entitled to recover as agreed liquidated damages for breach of the contract, a sum of equivalent to 0.5% (Zero point five percent) per week or part thereof of the delay on the Purchase Order Value of the undelivered, uninstalled and/or delayed items to a maximum limit of 10% of the of the contract price.....	Please change it to 0.5% to 10%	The prospective bidder has not participated the pre-bid meeting. No Change