
Meeting date 10/12/2024  (Through Video Conferencing)
Sr. No. Name of the Company Existing Clause details Clarification Sought Reply of the Committee

1 Armee Infotech Ltd. 50 Sr. No. 13 Single Cartridge having drum & toner

No Change

2 28 & 29 1.48.2

3 28 & 29 1.48.2

4 Fujifilm India Pvt. Ltd. 28 & 29 1.48.2

5 Fujifilm India Pvt. Ltd. 28 & 29 1.48.2

6 Canon India Pvt. Ltd. 28 & 29 1.48.2

7 Canon India Pvt. Ltd. 28 & 29 1.48.2

Statement of Pre-Bid Queries received from the prospective bidder in respect of Tender Notice No.HIGH COURT/PRINTERS/462/2024 dated 02/12/2024

Tender Section 
No.

Tender 
Page No.

Tender Clause 
No

Annexure – 9: 
Main Technical 

MT.01

Please allow Separate Drum and Toner here we 
giving some benefit for Separate Drum and toner 
benefit for Heavy Duty Printer having Single 
Cartridge having drum & toner unit that combines 
both drum and toner, replaced together. - Drum 
and toner are separate, allowing individual 
replacement. 

Typically higher cost per replacement since both 
are replaced together. - Potentially lower costs 
over time, as only empty toner is replaced. 

Common in entry-level to mid-range printers for 
ease of use. - Preferred in high-volume printing 
environments and high-end systems for cost 
efficiency and flexibility.

Kairee Systems Pvt. 
Ltd.

Installation 
Process : 1.48.2

Maximum Period for Delivery from 
the date of Purchase order – 4 Weeks

Considering the Printer Qty we request to make 
the Maximum period for delivery from date of 
purchase orders to 20 Weeks.

All the concern raised are noted. These 
concerns, if found genuine, will be taken 
up with the Competent Authority at the 
appropriate stage.

Kairee Systems Pvt. 
Ltd.

Installation 
Process : 1.48.2

Maximum Period for installation from 
the date of Purchase Order including 
delivery period – 6 Weeks

Considering the Printer Qty we request to make 
the Maximum period for delivery from Installation 
from the date of purchase order including delivery 
period to 22 Weeks.

All the concern raised are noted. These 
concerns, if found genuine, will be taken 
up with the Competent Authority at the 
appropriate stage.

Installation 
Process : 1.48.2

Maximum Period for Delivery from 
the date of Purchase order – 4 Weeks

The printer quantity are large approx. 7000+ so 
required higher delivery lead time minimum 5 
months from the date of PO.

All the concern raised are noted. These 
concerns, if found genuine, will be taken 
up with the Competent Authority at the 
appropriate stage.

Installation 
Process : 1.48.2

Maximum Period for installation from 
the date of Purchase Order including 
delivery period – 6 Weeks

Considering the Printer quality, we request to 
make the Maximum period for Installation from 
the date of Purchase order including delivery 
period to 6 months.

All the concern raised are noted. These 
concerns, if found genuine, will be taken 
up with the Competent Authority at the 
appropriate stage.

Installation 
Process : 1.48.2

Maximum Period for Delivery from 
the date of Purchase order – 4 Weeks

We request to allow the Maximum period for 
delivery from date of purchase orders to 160-180 
days.

The prospective bidder did not join the 
meeting.

No Change.
Installation 

Process : 1.48.2
Maximum Period for installation from 
the date of Purchase Order including 
delivery period – 6 Weeks

We request to allow the Maximum period for 
Installation from the date of Purchase order 
including delivery period to 160 days.

The prospective bidder did not join the 
meeting.

No Change.
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